



**ROAD DEVELOPMENT AGENCY
ADDENDUM No.2**

TENDER FOR THE CONSULTANCY SERVICES FOR DESIGN REVIEW AND UPDATE OF TENDER DOCUMENTS AND PREPARATION OF ENVIRONMENTAL AND SOCIAL IMPACT ASSESSMENT FOR THE KALABO-SIKONGO-ANGOLA BORDER ROAD, PREPARATION OF DETAILED DESIGN AND ENVIRONMENTAL AND SOCIAL IMPACT ASSESSMENT FOR THE TAPO-KALABO ROAD, PREPARATION OF DETAILED DESIGNS FOR BORDER POST, HEALTH POST, AND TRUCK PARKING, SUPERVISION OF THE CONSTRUCTION OF THE KALABO TO SIKONGO ROAD IN THE WESTERN PROVINCE OF ZAMBIA - RDA/CS/OIS/001/2026

This Addendum No.2 serves to extend the Closing Date for Submission of proposals by a further three (3) weeks from Friday, April 17, 2026 (10:30hrs, Local Time) to Friday, May 8, 2026 (10:30hrs, Local Time), therefore issuing amendments to the original issued Request for Proposals for the Procurement of the *tender for the Consultancy services for design review and update of tender documents and preparation of environmental and social impact assessment for the Kalabo-Sikongo-Angola Border Road, Preparation of detailed design and environmental and social impact assessment for the Tapo-Kalabo road, Preparation of detailed designs for border post, health post, and truck parking, Supervision of the construction of the Kalabo to Sikongo road in the Western Province of Zambia* first issued on Monday, February 16, 2026, and Addendum No.1 thereof.

Proposers/Firms are hereby invited to collect this Addendum No.2 from the Road Development Agency Headquarters, Procurement Department starting from Thursday, April 9, 2026 (09:00hrs to 16:00hrs). This document will also be accessible on the Road Development Agency website, (www.rda.gov.zm).

All other tender details remain unchanged.

Silas Simweleba
Chief Procurement Manager
For/Director and Chief Executive Officer
ROAD DEVELOPMENT AGENCY

Copy: Acting Director and CEO - Road Development Agency

(1st date of issue: April 8, 2026)